ORDER FOR SUPPLIES OR SERVICES PRGE Ok PAGES
IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 105
1. DATE OF ORDER 2. CONTRACT NO. élfany) 6. SHIP TO:
EP-W-13-02
09/30/2013 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
Region 8
0006 See Schedule g+
5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS
SRRPOD U.S. EPA Region 8 Lab
US Environmental Protection Agency 16194 W 45th Drive
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R c. CITY d. STATE | e. ZIP CODE
- Golden Cco  |[80403-1790
Washington DC 20460
7.TO: JUDY MANLEY f. SHIP VIA
a. NAME OF CONTRACTOR
TECHLAW, INC. 8. TYPE OF ORDER
DL EOMBANT NAME D a. PURCHASE b. DELIVERY
c. STREET ADDRESS REFERENCE YOUR:
14500 AVION PKY STE 300 Except for billing instructions on the
reverse, this delivery order is subject
7038183283 to instructions contained on this side
only of this form and is issued
Please furnish the following on the terms subject to the terms and conditions
and conditions specified on both sides of of the above-numbered contract.
d.CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if any,
CHANTILLY va 201511108 including delivery as indicated.

9. ACCOUNTING AND APPROPRIATION DATA
See Schedule

10. REQUISITIONING OFFICE
TIESD

11. BUSINESS CLASSIFICATION (Check appropriate box(es))
D a. SMALL b. OTHER THAN SMALL D ¢. DISADVANTAGED

D g. WOMEN-OWNED SMALL BUSINESS (WOSB)

D f. SERVICE-DISABLED
ELIGIBLE UNDER THE WOSB PROGRAM

VETERAN-OWNED

[ ]d. WOMEN-OWNED

D e. HUBZone

[ | h.EDWOSB

12. F.0.B. POINT

Destination

13. PLACE OF 14. GOVERNMENT B/L NO.

ON OR BEFORE (Date)

15. DELIVER TO F.O.B. POINT

16. DISCOUNT TERMS

a. INSPECTION b. ACCEPTANCE
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED |UNIT PRICE AMOUNT ACCEPTED
(@) (b) (c) (CH (e) 1) @
DUNS Number: 116211863
ESAT R8- Task Order 06: Risk Assessment
TOPO: Dan Wall Max Expire Date: 08/31/2020
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(;)AL
(Cont.
lpages)
21. MAIL INVOICE TO:
a. NAME $1,104,428.28 ‘
RTP Finance Center
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US Environmental Protection Agency
ONREVERSE | (or P.O. Box) ! :
RTP-Finance Center 17(i)
) GRAND
Mail Drop D143-02 TOTAL
109 TW Alexander Drive
C.CITY - STATE €. ZIP CODE $1,274,799.66 <
Durham NC 27711

22. UNITED STATES OF
AMERICA BY (Signature) >

23. NAME (Typed)

Jared Van Buskirk
TITLE: CONTRACTING/ORDERING OFFICER

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213()



ORDER FOR SUPPLIES OR SERVICES PAGE NO

SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/30/2013 |EP-W-13-028 0006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED

(a) (b) (c) (d) (e) ®) (9)
Admin Office:
SRRPOD
US Environmental Protection Agency
Ariel Rios Building
1200 Pennsylvania Avenue, N. W.
Mail Code: 3805R
Washington DC 20460
Period of Performance: 09/01/2013 to
08/31/2020

0001 Task Order Base Period Contract Base
Period- Year 1

Period of Perfromance: 09/30/13- 08/31/14
Requisition No: PR-R8-13-00355,
PR-R8-13-00397

Accounting Info:
13--T-8ALOP-303DD2-2505-0800ED00-C034-
138ALPV838-001 BFY: 13 Fund: T Budget
Org: B8ALOP Program (PRC): 303DD2
Budget (BOC): 2505 Job #: 08QO0EDOO
Costs €084 DEN ~ Tiine TD:
138ALPVE838-001

Funding Flag: Complete

Funded: $75,000.00

Accounting Info:
13--TR2B-08L-303DD2-2505-A830LA00~-C001
-1308LSP849-001 BFY: 13 Fund: TR2B
Budget Org: 08L Program (PRC): 303DD2
Budget (BOC): 2505 Job #: A830LAOO
CosEs €001 DON = Limie ID;
1308LsSP849-001

Funding Flag: Complete

Funded: $40,000.00

0002 Task Order Option Period 1 Contract Base 173,471.38
Period- Year 2

Period of Perfromance: 09/01/14- 08/31/15
(Option Line Item)

09/01/2014

0003 Task Order Option Period 2 Contract Base 177,481.38
Period= Year 3
Continued

y

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) $350,952.76

AUTHORIZED FOR LOCAL REPODUCTION OPTIONAL FORM 348 (Rov. 412006)
PREVIOUS EDITION NOT USABLE

Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES PAGE-ND
SCHEDULE - CONTINUATION 3
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER |CONTRACT NO. ORDER NO.
09/30/2013 |EP-W-13-028 0006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) ) (@)
Period of Perfromance: 09/01/15- 08/31/16
(Option Line Item)
09/01/2015
0004 Task Order Option Period 3 Contract Option 181,741.38
Period 1- Year 4
Period of Perfromance: 09/01/16- 08/31/17
(Option Line Item)
09/01/2016
0005 Task Order Option Period 4 Contract Option 185, 751.38
Period 1- Year 5
Period of Perfromance: 09/01/17- 08/31/18
(Option Line Item)
09/01/2017
0006 Task Order Award Term 1 Contract Award Term 190,591.38
1- Year 6
Period of Perfromance: 09/01/18- 08/31/19
(Option Line Item)
09/01/2018
0007 Task Order Award Term 2 Contract Award Term 195, 391..38
1= Yedx. 7
Period of Perfromance: 09/01/19- 08/31/20
(Option Line Item)
09/01/2019
The obligated amount of award: $115,000.00.
The total for this award is shown in box
L7 (1)
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $753,475.52

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



Task Order 6: Risk Assessment Support
EPA Contract No. EPW-13-028

Performance Period: Annual Estimate for Duration of Contract Starting September 1, 2013
through August 31, 2020. Quantities specified are for each of seven one year periods within the
performance period. Total quantities will be seven (7) times the quantities specified below.
TOCOR: Dan Wall

Alternate TOCOR: Wendy O’Brien

Overview: The Contractor shall support human health and ecological risk assessment activities
at Region 8 Superfund sites. The Subtasks of this Task Order are:

Subtask 1 General Duties

Subtask 2 General Support

Subtask 3 Preparation and Review of Human Health Risk Assessments for Superfund
Sites

Subtask 4 Preparation and Review of Ecological Risk Assessments for Superfund Sites

Background: As part of CERCLA site investigations, EPA is required to assess the potential
risks to human health and the environment from site related contamination. This is typically
accomplished in the development of a risk assessment as part of a remedial investigation.
Assessments of risk may also be needed as part of a monitoring program, engineering evaluation
and cost analysis (EE/CA), emergency response or similar CERCLA related investigation.
Further risk assessment support by the contractor may be required for document review, subject
matter reports, regional policy development, presentation materials and literature searches.

Purpose: The contractor will provide human health risk assessment support for no more than 5
Superfund sites with three, 3-day trips. The contractor will provide ecological risk assessment
support on no more than 5 Superfund sites with an anticipated four, 3-day trips.

All work products shall comply with all quality assurance requirements specified in EPA
Requirements for Quality Assurance Project Plans (DA/R-5) and the Region 8 Environmental
Assistance Team'’s Quality Management Plan for contract EPW-13-028.

Subtask 1 General Duties

The Contractor shall:

I

Perform general contract management functions associated with this Task Order.

2. Conduct specific activities and produce specific deliverables as directed by a Technical
Direction Form (TDF) issued by the TOCOR.

3. Inform the TOCOR via email within one week of receiving a TDF if the Contractor will be
unable to meet the activities, deliverables and due dates specified by the TDF.

4. Participate as required in meetings and workgroups with the TOCOR and the TOCOR’s

designated technical liaisons. All professional communication between the Contractor and



11.

any technical liaisons (including EPA personnel) shall be conducted in the presence of, or
with the authorization of, the TOCOR.

Attend conferences, trainings, and meetings at the direction of the TOCOR to obtain the
certifications, skills, knowledge, and/or information required by this Task Order.

Review, develop and/or implement all Standard Operating Procedures (SOPs) required by
this Task Order.

Maintain all equipment and supplies related to this Task Order.

Comply with all health and safety, environmental, waste handling, and other applicable rules
and regulations established by EPA Region 8 Laboratory while performing work under this
Task Order.

Maintain all files and records required by this Task Order.

. Prepare and deliver monthly progress and financial reports for this Task Order to the

appropriate TOCOR and Contract level COR by the 7" of each month. These reports will be
specific to this Task Order.

Shall comply with all quality assurance requirements specified in EPA Requirements for
Quality Assurance Project Plans (DA/R-5) and the Region 8 Environmental Assistance
Team’s Quality Management Plan for contract EPW-13-028.

Subtask 2 General Support

1. General Risk Assessment Support

The Contractor will provide general risk assessment support as required for the Regional risk
assessment program. Examples of such support include the development or implementation
of risk assessment-related Geographical Information System {GIS)-based mapping and data
representation tools and applications, Monte Carlo and other risk simulation and modeling
tools, as well as other applications and tools which advance the capabilities and cost
effectiveness of the Regional risk assessment program.

2. Scientific Literature Research and Analysis

The Contractor will conduct research, analysis, and integration of information from the
available scientific literature in such fields as toxicology, pharmacokinetics, biostatistics,
hydrology, ecology, and epidemiology, and will disseminate this information to Regional risk
assessment staff. :

3. Public Meeting Support

The Contractor will be available to join Regional risk assessment staff members to attend
public meetings, and other meetings to be determined, in order to provide support in
recording, processing, analyzing, presenting, and/or developing responses to public and

scientific comments and issues pertaining to risk assessment.

4. Data Information Collection/Analysis/Survey



The Contractor shall provide support related to various data information tasks such as, but

not limited to

¢ Performance of analyses, research, and fact finding for use by Regional risk assessment
staff

e Preparation of reports based on the results of requested analyses

e Design and performance of statistical analyses; summary and interpretation of statistical
reports

Subtask 3 Preparation and Review of Human Health Risk Assessments for Region 8
Superfund Sites

The Contractor shall prepare and/or evaluate information and products related to the
development and interpretation of human health risk assessments, such as, but not limited to
nature and extent of contamination, exposure data, health data, and biomonitoring reports, as
well as overall characterization of risk. The Contractor shall prepare and/or evaluate statistical
analyses of data and data calculations, as well as research and review applicable regulations,
guidance documents, literature, and database references. Site visits and meetings may be
required to obtain the necessary information to complete the required review or assessment.
The contractor will provide support on no more than 5 Superfund sites with an anticipation of
three 3-day trips.

1. Review and Analysis of Existing Human Health Risk Assessments

The Contractor will provide technical review and analysis of existing human health risk
assessments, or specific components of the risk assessments, to support staff decision-making on
the adequacy of, and actions needed to upgrade, such risk assessments. Examples include, but
are not limited to, review and analysis of
e Sampling and analysis plans
e Exposure assessments
e Toxicity evaluations (¢.g., hazard identification, dose-response relationships, acute
hazards)
¢ Health data and/or biomonitoring reports
Characterizations of risk
e Uncertainty analyses.

Such reviews will be performed in accordance with general guidance provided by Regional risk
assessment staff, and will consider conformance to Headquarters and Regional risk assessment
guidance, adherence to generally accepted risk assessment principles and practices in areas not
directly covered by guidance, general technical merit, soundness of design, and execution of site-
specific studies, residual data gaps or weaknesses, and the appropriateness and defensibility of
risk assessment results and conclusions. The Contractor will also be responsible for advising the
Regional risk assessment staff concerning collection of additional data and information to
address the data gaps and/or weaknesses, and also for suggesting the most cost- and time-
effective approaches to obtain such additional data and information.



2. Support for Preparation of Site-specific Human Health Risk Assessments

The Contractor shall perform the necessary analysis, validation, integration, and interpretation of
site-specific technical data to support development of draft risk assessments, or elements of risk
assessments, being prepared and managed by Regional risk assessment staff. Examples inciude,
but are not limited to, development of

e Data quality objectives

¢ Sampling and analysis plans

e Exposure assessments

s Toxicity evaluations (e.g., hazard identification, dose-response relationships, acute
hazards)
Health data and/or biomonitoring reports
¢ Risk characterization

Uncertainty analyses.

Development of draft risk assessments, or elements of risk assessments, will be performed in
accordance with general guidance provided by Regional risk assessment staff (e.g., Headquarters
or Regional risk assessment guidance), and adhere to generally accepted risk assessment
principles and practices in areas not directly covered by guidance. The Contractor shall be
responsible for accumulating, organizing, assembling, and integrating site-specific materials
necessary to support development of the risk assessment (or elements of the risk assessment).
The Contractor shall use the materials to develop draft risk assessments or elements of risk
assessments for review and editing by the Regional risk assessment staff. The Contractor shall
also be responsible for 1) identifying data gaps; 2) advising the Regional risk assessment staff
concerning collection of additional data and information to address the data gaps; and 3)
suggesting the most cost- and time-effective approaches to obtain such additional data and
information.

Subtask 4 Preparation and Review of Ecological Risk Assessments (ERAs) for Region 8
Superfund Sites

In accordance with Task Area [Va of the Contract Statement of Work, the Contractor shall
provide Risk Assessment Support to no more than 5 Superfund Sites. The Contractor shall
prepare and/or review ecological, biological, data and risk assessments. The Contractor shall
research and review applicable regulations, guidance documents, data calculations, species-
specific toxicity reference values, literature, and database references, as well as statistical
analyses of data. Site visits and meetings may be required to obtain the necessary information to
complete the required review or assessment. EPA estimates travel will not exceed 4 three-day
trips to locations outside Colorado.

Ecological risk assessment development will follow Ecological Risk Assessment Guidance for
Superfund: Process for Designing and Conducting Ecological Risk Assessments - Interim Final.
The general process and requirements are described below.

1. Screening Level Problem Formulation and Ecological Effects Evaluation

4



The contractor shall develop a screening level problem formulation and ecological effects
evaluation using existing data. The following information will be developed:

a) Description of the environmental setting, including habitat types, observed
species and species likely to be present based on habitat types documented,
identification of indicator species, and threatened, rare, and endangered species;

b) Description of contaminants known or suspected to exist at the site and the
maximum concentrations present in each medium,

¢) Contaminant fate and transport mechanisms that might exist;

d) Mechanisms of ecotoxicity associated with contaminants and categories of
receptors that may be affected;

e) Complete exposure pathways that might exist; and

f) Screening ecotoxicity values equivalent to chronic No Observable Adverse
Effects Levels (NOAELSs) based on conservative assumptions.

2. Screening Level Exposure Estimate and Risk Calculations
Using conservative assumptions, the contractor shall develop a preliminary exposure estimate
and risk calculations. These calculations will inform EPA whether further assessment is
warranted.

3. Baseline Problem Formulation
Working with EPA and site stakeholders, the contractor shall develop the baseline problem
formulation by:

a) Refining preliminary contaminants of ecological concern

b) Refining conservative exposure assumptions

¢) Further characterizing ecological effects of contaminants

d) Refining fate and transport modeling, complete exposure pathways and ecosystems at
risk

e) Selecting assessment endpoints

f) Developing a conceptual model with working hypothesis

g) Identifying data gaps

4. Study Design and Data Quality Objective Process
The contractor shall establish measurement endpoints and complete the conceptual model which
will be used as the basis to develop the study design and data quality objectives (DQOs). The end
products will be a Work Plan (WP) and the Sampling and Analysis Plan (SAP). The WP
documents the decisions and evaluations made during problem formulation and identifies
additional tasks needed to fully evaluate the risks to ecological resources.

The WP includes, but is not limited to: site setting, summary, analysis and conclusions of
previous investigations, exposure pathways selected, assessment endpoints, testable hypothesis,
identification of data needs and assumptions and uncertainties.

The SAP provides a detailed description of sampling and data-gathering procedures, as well as a
description of the steps required to achieve the study objectives. The SAP includes but is not

5



limited to: Sample type and location, timing and frequency of sampling, necessary equipment
and operating procedures, sample handling and analysis and quality assurance project plan
following the Uniform Federal Policy for Quality Assurance Project Plans (EPA-505-B-04-
900A). )

5. Verification of Field Sampling Design
In this step, the contractor shall verify the implementability of the WP and SAP and possibly
develop contingency plans in the event of changed site conditions.

6. Site [nvestigation and Data Analysis
If required, the contractor shall assume responsibilities for implementation of the WP and SAP.
Data collected during the site investigation will be used to characterize ecological exposure and
effects. The contractor may characterize ecological effects by performing an exposure/response
analysis, relating assessment endpoints to measurement endpoints, evaluating the evidence of
causality or other similar analysis.

7. Risk Characterization
The contractor shall integrate the results of the exposure profile and exposure-effects information
(or stressor-response analysis) as part of risk characterization. This will involve two major
components, risk estimation and risk description. Risk estimation involves integrating exposure
profiles with the exposure-effects information and summarizing the associated uncertainties.
Risk descriptions provide information important for interpreting the risk results and a threshold
for adverse effects on the assessment endpoints. Uncertainties inherent in the risk analysis will
be described.



The following additional terms and conditions are requirements of this task order:
CONTRACTING OFFICER’S REPRESENTATIVES

The individuals listed below are authorized representatives of the Contracting Officer for this task order. These
individuals may issue perform Contracting Officer Representative (COR) functions as described in the contract
clauses Technical Direction (EPAAR 1552.237-71) and Authorized Representative of the Contract-Level COR
(EPA-G-42-102).

Name . Role

Dan Wall Task Order COR

Wendy O'brien Alternate Task Order COR
OPTION PERIODS

This task order contains option periods that the Gevernment may exercise via unilateral task order modification by
providing written notification to the contractor of its intent to exercise the option period at least 60 days in advance
of the end of the current effective period. Providing this written notice does not commit the Government to exercise
the option. If the Government failed to provide written notice within that time, the Government may exercise the
option via bilateral task order modification. Task order option periods may only be exercised within the effective
period of the contract. If a contract-level option period is not exercised, task order option periods may not be
exercised beyond the final date of the contract period of performance.

The period of performance of this task order, inclusive of all option periods is:

Base Period  September 1, 2013 — August 31, 2014
Option Period 1  September 1, 2014 — August 31, 2015
Option Period 2 September 1, 2015 — August 31, 2016
Option Period 3 September 1, 2016 - August 31, 2017
Option Period4  September 1, 2017 - August 31, 2018

Award Term 1 September 1, 2018 - August 31, 2019
Award Term 2 September [, 2019 — August 31, 2020

QUALITY ASSURANCE

Performance under this task order requires the contractor to prepare a Quality Assurance Project Plan (QAPP) to be
included as part of the task order. The contractor shall submit a QAPP with its task order proposal in accordance
with EPA Requirements for Quality Assurance Project Plans (QA/R-35) found here:
htip:/iwww.epa.gov/QUALITY/qs-does/r3-final.pdf. The contractor’s QAPP must be approved by the Task Order
Contracting Officer’s Representative (TOCOR) and Quality Assurance Manager before task order award. After task
order award, the contractor shall perform all tasks under this task order in accordance with the quality standards
established in the QAPP.

TRAVEL

Performance under this task order may require travei. The contractor shall submit requests for travel in accordance
with the contract clause Approval of Contractor Travel (EPA-H-31-104). Approval of task order proposals that include
travel as a materials cost shall not be construed to mean the trave] is approved. Separate approval for contractor travel
shall be obtained from the Contract-Level COR.

TRAINING




Performance under this task order may require unique training that is altowable as a direct cost to the task order. The
contractor shall submit requests for such training in accordance with the contract clause Approval of Training (EPA-H-
31-105). Approval of task order proposals that include fraining as a materials cost shall not be construed to mean the
training is approved. Separate approval for Contractor training shall be obtained from the Contract-Level COR.

CONTRACTOR-ACQUIRED PROPERTY

Performance under this task order may require the contractor to acquire items that meet the definition of property. In
accordance with the contract, the contractor shall not fabricate or acquire, on behalf of the Government, either
directly or indirectly through a subcontract, any item of property without prior written approval from the Contracting
Officer. For purposes of this task order, written approval shall be sought only for items that are considered to be
“accountable personal property” defined in Section 3.2 of the EPA Personal Property Policy & Procedures Manual
(FMSD 4832) found at hitp://intranet.epa.goviohr/rmpolicy/ads/manuals/pp-policy-procedures-manual.pdf as:

» personal property with an acquisition cost of $5,000 or more;

« all leased personal property (regardless of dollar value}; and

» all “sensitive items” (regardless of dollar value). “Sensitive items™ are personal property items that may be
converted to private use or have a high potential for theft, such as: laptops, projectors, cell phones, cameras, GPS
units, electronic meters, and other technical equipment. '
Approval of task order proposals that include items considered to be accountable personal property as a materials
cost shall not be construed to mean the items are approved. 1f the Contracting Officer authorizes the contractor to
procure contractor-acquired property (CAP) under this task order, the contractor shall deliver the item(s) as a
deliverable under this task order. The Government may decide to provide the property back to the contractor as
government-furnished property.

VEHICLE USAGE

Performance under this task order may require the contractor to use motor vehicles. In deciding how to obtain
vehicle services, the contractor shall follow the order of precedence and acquisition considerations in the contract
clause Motor Vehicle Usage (ESAT) (CO Added).




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FReERdr Serts

1 | 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
001 09/01/2014 See Schedule SOL—HQ—:LZ—OOOZB
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
PEE1 82280 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0006
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $123,000.00
3 . .
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

X B.5 Limitaton of Government's Obligation; B.8 Task Order Ordering Procedures

E. IMPORTANT: Contractor is not, [is required to sign this document and return 0 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 116211863

ESAT R8- Task Order 06: Risk Assessment
TOPO: Dan Wall Max Expire Date: 08/31/2020

The purpose of this modification is to exercise Option Period 1 (Year 2) of this task order
and to reduce the total ceiling amount for the base period.

The total ceiling amount for Option Period 1 (Year 2) is $173,471.38. Funds are being
obligated to this task order from PR-R8-14-00352, PR-R8-14-00351, PR-R8-14-00246, and
PR-R8-14-00235 in the amount of $123,000.00 for Option Period 1 (Year 2) to complete work
ConEinued. « o

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Cynthia Frate

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 1t o o : 16C. DATE SIGNED
B ENE S ELLCTRONIE
: Y BGHATRC | 08/28/2014
(Signature of person authorized to sign) 1
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

EP-W-13-028/0006/001 2 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A7) (B) () D) (E) (F)

under all task areas of the task order statement
of work.

The total ceiling amount for the Base Period
(Year 1) is redueed by $55,371.38; from
$170,371.38 to $115,000.00 (the current funded
amount), in order to align year one task orders
and the contract base period ceiling, and to
comply with the Limitation of Government's
Obligation under task orders.

LIST OF CHANGES:
Reason for Modification : Exercise an Option and
Obligate Funding

Period Of Performance End Date changed from
2020-08-31 to 2015-08-31

Total Amount for this Modification: -$55,371.38
New Total Amount for this Version: $288,471.38
New Total Amount for this Award: $1,219,428.28
Obligated Amount for this Modification:
$123,000.00

New Total Obligated Amount for this Award:
$238,000.00

Incremental Funded Amount changed: from
$115,000.00 to $238,000.00

CHANGES FOR LINE ITEM NUMBER: 1.
Total Amount changed from $170,371.38 to
$115,000.00

CHANGES FOR LINE ITEM NUMBER: 2

Obligated Amount for this modification:
$123,000.00

Incremental Funded Amount changed from $0.00 to
$123,000.00

Exercised option

NEW ACCOUNTING CODE ADDED:

Account code:
14-TR2B-08L-303DD2-2505-0819TA00-C001-1408LSP834-0
02

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:

Account code:
13-TD-8ALOP-303DD2-2505-0800ED00-C034-148ALPV828-0
01

Amount: $60,000.00

Continued

NSN 7540-01-152-8067
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
EP-W-13-028/0006/001 3 3
NAME OF OFFEROR OR CONTRACTOR
TECHLAW INC
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
() (B) (c) D) (E) (F)

NEW ACCOUNTING CODE ADDED:
Account code:
14-TR2B-08L-303DD2-2505-0819TA00-C001-1408LSP845-0
01

Amount: $15,000.00

NEW ACCOUNTING CODE ADDED:
Account code:
13-TD-8ALOP-303DD2-2505-0800ED00-C034-148ALPV838-0
01

Amount: $33,000.00

Period of Performance: 09/01/2013 to 08/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT RO FRCERE it

1 | 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
002 09/22/2014 See Schedule SOL—HQ—:LZ—OOOZB
6. ISSUED BY CODE | SRRPOD 7. ADMINISTERED BY (if other than Item 6) CODE |
SRRPOD
US ENVIRONMENTAL PROTECTION AGENCY
ARIEL RIOs BUILDING
1200 PENNSYLVANIA AVENUE N W
MAIL CODE 3805R
WASHINGTON DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
TECHLAW INC
ATTN JUDY MANLEY 9B. DATED (SEE ITEM 11)
14500 AVION PKY STE 300
PEE1 82280 10A. MODIFICATION OF CONTRACT/ORDER NO.
CHANTILLY VA 201511108 X [EP-w-13-028
0006
10B. DATED (SEE ITEM 13)
CODE 116211863 FACILITYGODE 09/30/2013
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, []is not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $50<ns1:XMLFault xmlns:ns1="http://cxf.apache.org/bindings/xformat"><ns1:faultstring xmlns:ns1="http://cxf.apache.org/bindings/xformat">java.lang.OutOfMemoryError: Java heap space</ns1:faultstring></ns1:XMLFault>